

**CONSTRUCTION BIDDING // SUMMARY // REVISED**

**LANCASTER AIRPORT AUTHORITY // TRANSPORTATION MAINTENANCE BUILDING**



February 15, 2021

General Contractor	Heck Construction	Lauer Construction	Speedwell Construction	Wohlsen Construction
Base Bid (Building)	\$1,039,092.00	\$1,017,019.50	\$978,154.00	\$1,083,392.00
Base Bid (Utility Extension)	\$174,721.00	\$231,877.50	\$175,486.00	\$213,010.00
<b>Subtotal:</b>	<b>\$1,213,813.00</b>	<b>\$1,248,897.00</b>	<b>\$1,153,640.00</b>	<b>\$1,296,402.00</b>
Alternate #1 (Vestibule)	\$13,850.00	\$13,750.00	\$11,119.00	\$15,049.00
Alternate #2 (Radiant Heat)	\$34,285.00	\$42,000.00	\$27,898.00	\$29,911.00
Alternate #3 (Card Readers)	\$2,850.00	\$1,500.00	\$2,098.00	\$4,890.00
<b>Subtotal:</b>	<b>\$50,985.00</b>	<b>\$57,250.00</b>	<b>\$41,115.00</b>	<b>\$49,850.00</b>
<b>Grand Total:</b>	<b>\$1,264,798.00</b>	<b>\$1,306,147.00</b>	<b>\$1,194,755.00</b>	<b>\$1,346,252.00</b>

